



ADDENDUM NO. 2

Date: February 11, 2022

Issued by: Sacramento City Unified School District

Project: RFQ/P #0520433 Hiram Johnson High School  
Stadium Lighting/Bleachers/Concession Restroom Buildings and Plaza

This addenda shall supersede the original Information, attachments, and specifications regarding RFQ/P #0520433 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

---

AD2.01 Attached is Wallace Kuhl Geotechnical Engineering Report dated April 17, 2018 and Preliminary recommendations dated April 3, 2018

As part of the RFP, the 50% Construction Drawings are included as part of the RFP.

AD2.03 Included as part of this addendum are the 50% Construction Drawings. Please note that as part of the current CDs, the Architect has included for basis of design, plan sheets from a specific building manufacturer, lighting manufacturer, and a bleacher company. The sheets included on a basis of design only and all Respondents can only use the sheets as part of the RFP response.

AD2.04: Questions and Answers:

Q1: The insurance limits have substantially changed on the RFP for the upcoming year.

A1: The RFP documents are the insurance requirements for the upcoming year.

