

PRE-BID WALK AGENDA

- _____ -projects-bids) and eBldr (www.e-builder.net)
6. Scope of Work: Disconnect existing irrigation valve cabling from existing irrigation controllers for reuse. Install new Hunter ACC2 irrigation controllers at specified locations. Install new conduit and network cabling at specified locations. Configure new Hunter ACC2 controllers for SCUSD network communication.
 7. Bids
 - a. Questions directed to SCUSD Contracts office– in form of an RFI only. RFI's can be UPLOADED in e-Builder.
 - b. RFI's Due no later than ~~10:30am 5/27/2022~~—10:00 am 6/6/22 to Chris-Ralston@scusd.edu , cc ronny.kagstrom@kmmsservices.com
 - c. Last Addendum issued, if required 2:00pm 6/6/2022
 - d. See Specifications for documents required to be included with bid documents
 8. Bids Due at 2:00 pm, ~~Wednesday, June 1st,~~ Thursday June 9th, 2022 submitted electronically through eBuilder.
 9. Tentative Start Dates:
 - a. Start of Construction: 6/20/2022
 - b. Construction end date 8/26/2022
 10. Walk Site

Sacramento City Unified District
NON-MANDATORY Bid Walk Sign-In-Sheet
Various Irrigation Controls
6/3/2022 @ 10:00 am

REPRESENTATIVE
PRINT NAME

COMPANY

TELEPHONE

EMAIL
PRINT CLEARLY

JOE GARCIA

JOE'S LANDSCAPING & CONCRETE, INC.

209-597-2135

Joe@Joesto.com

ALISA L. GONZALES

ALISA L. GONZALES

ALISA@ALISAGONZALES.COM

ROBBIE W. VANAMAKER

KMM SERVICES

(916) 577-3949

ROBBIE.VANAMAKER@KMMSERVICES.COM