

ADDENDUM NO. 1

Date: 06/22/2023

Issued by: Sacramento City Unified School District

Project: Project #: 0300-464
Crocker Riverside ES Telecenter Upgrade Project

This addendum shall supersede the original Information, attachments, and specifications regarding Project No. 0300-464 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

01 21 00 Allowance :

REVISION
REVISION 1.3/Allowances/A. as follows:

- A. Included in the Contract, a 10% allowance of stipulated sum/price.

AD 1.3 Refer to Section 00 41 13 Bid Form and Proposal

DELETE 00 41 13.13 "Bidder agrees to comply with all requirements of Project Labor Agreement" in its entirety.

AD 1.4 Refer to Section 00 72 13 General Conditions

DELETE 00 72 13.1.1.13.17 "Project Labor Agreement (if applicable)" in its entirety.

DELETE 00 72 13.1.1.33 "Project Labor Agreement (or PLA): a prehire collective bargaining agreement in accordance with Public Contract Code Section 2500 et seq. that establishes terms and conditions of employment for specific construction project or projects and/or is an agreement described in Section 158(f) of Title 29 of the United States Code." in its entirety.

AD 1.5 Refer to Crocker Riverside Telecenter Upgrade Mandatory Pre-Bid Agenda, No. 7; Questions directed to SCUSD....:

REVISION as follows:

ADD Tina Alvarez Bevens at [tina -alvarez-bevens@scusd.edu](mailto:tina-alvarez-bevens@scusd.edu) , Chris Ralston at [chris-bevJ E6 \(st\)-46on athr](mailto:chris-bevJ E6 (st)-46on athr)

Project No: 0300-464
Crocker Riverside Telecenter Upgrade
ADDENDUM NO. 1

AD 1.6 Refer to Crocker Riverside Telecenter Upgrade Mandatory Pre-Bid Agenda, No. 8:

REVISE as follows:

Sealed bids received until 10:00 am, Wednesday, July 5, 2023, at the District Office, 5735
47th Avenue, Sacramento, California 95824

END OF ADDENDUM NO. 1

Acknowledgement of this Addendum will be required at time of bid.